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COMPLETE  SPECIFICATIONS.
iVays Mea
and ans.
Acceta.
Subletting. H. The contractor agrees that he will give his personal attention to the fulfillment of this contract; and that he will not sublet the aforesaid work, but will keep the same under his control, and that he will not assign, by power of attorney or otherwise, any portion of the said work, unless by and with the previous consent of the water board, to be signified by endorsement on this agreement.
I. The contractor shall furnish the necessary scaffolding, ways, and all necessary means and conveniences for the transfer of the material to its proper place and for its erection. And it is to be understood that the city shall not be held responsible for the care or protection of any materials or parts of the work until its final acceptance. J. It is further agreed that the engineer, or his authorized agent and assistants, shall at all times have access to the work during its progress; and lie shall be furnished with every reasonable facility for ascertaining that the work being done is in accordance with the requirements and intention of contract.
Alteration. K. Should it be found desirable by the water board to make alterations in the form or character of any of the work, the said water board may order such alterations to be made, defining them in writing and drawings, and they shall be made accordingly; provided, that in case such changes increase the cost of the work, the contractor shall be fairly remunerated; and in case they shall diminish the cost of the work, proper deduction from the contract price shall be made; the amount to be paid or deducted to be decided by the city engineer.
L. The contractor hereby agrees that he will do such extra work as may be required by the water board for the proper construction or completion of the whole work herein contemplated; that lie will make no claims for extra work unless it shall have been done in obedience to a written order from the said water board or their duly authori/ed a^ent; that all claims for extra work done in any month shall be filed in writing with the engineer before the fifteenth of the following month; and that, failing to file such claims within the time required, all rights for pay for such extra work shall be forfeited. The price t"o lie paid for all extra work done shall be its actual reasonable cost to the contractor, as determined by the city engineer, plus tifteeu per cent.
Xxtra Work.

